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City of Brewer High School District WBRC Architects-Engineers, Inc.
Elementary/Middle Phase 1 SITE PREP Design & Funding Approval
Grades PK-8, capacity 1050 August 12,2008
Site Prep
State/Local & Local
Only Monies
Combined Major Capital Improvement Program Other Funding
[ 1 [
Site Prep State/ Local Me.High Perf.
Only Local Only Total Schools
A NEW CONSTRUCTION
1 New Construction $0 $23,328,000 $1,688,000 $25,016,000 $100,000
2 Built in Equipment $0 $1,399,680 $101,280 $1,500,960 $0
3 Technology & Communications Infrastructure $0 $699,840 $50,640 $750,480 $0
4 Site Prep $3,099,640 $0 $0 $0 $0
5 Site Development $0 $2,915,000 $278,000 $3,193,000 $0
6 Sewer & Water $0 $80,000 $0 $80,000 $0
7 Off Site Improvements $0 $100,000 $0 $100,000 $0
8 Hazardous Removal $40,000 $300,000 $0 $300,000 $0
Subtotal $3,139,640 $28,822,520 $2,117,920 $30,940,440 $100,000
B ADMINISTRATIVE COSTS & RESERVE
9 Land $175,000 $42,000 $133,000 $175,000 $0
10 Moveable Equipment $0 $1,399,680 $101,280 $1,500,960 $0
11 Technology $0 $699,840 $47,299 $747,139 $0
12 Advertising/Insurance/legal $78,567 $78,000 $0 $78,000 $0
13 % for Art $0 $50,000 $0 $50,000 $0
14 Bid Contingency $156,982 $1,441,126 $105,896 $1,547,022 $0
15 Construction Contingency $156,982 $1,441,126 $105,896 $1,547,022 $0
Subtotal $567,531 $5,151,772 $493,371 $5,645,143 $0
C FEES AND SERVICES
16 Architect/Engineer $214,831 $1,959,931 $144,019 $2,103,950 $20,000
17 A/E Reimbursable $7,700 $30,000 $0 $30,000 $0
18 Environmental Permitting $289,240 $289,240 $0 $289,240 $0
19 Life Cycle Cost Analysis $0 $5,000 $0 $5,000 $0
20 Commissioning $11,718 $110,000 $0 $110,000 $0
21 Surveys/Soils/Testing $82,000 $92,000 $0 $92,000 $0
22 MDOT Permitting/Engineering $48,000 $48,000 $0 $48,000 $0
23 Capital Asset Management Plan $0 $3,000 $0 $3,000 $0
24 Owners Representative $5,760 $49,920 $3,902 $53,822 $0
25 Clerk of the Works $18,000 $156,000 $11,288 $167,288 $0
Subtotal $677,249 $2,743,091 $159,209 $2,902,300 $20,000
D PROJECT TOTALS $4,384,420 $36,717,383 $2,770,500 $39,487,883 $120,000
E TOTAL PROJECT COST  (Including All Available Project Funds) $39,607,883

Phase 1 Site Prep Design Funding Approval



